

	ANGEBOTE in € Nr. Menge / Text	Becker GmbH & Co. Eilenburg	Malerbetrieb Gawli	Muldental GmbH	Farbenklang	Luebeck-Busch GmbH	Walther GmbH Leipzig	Hanewald GmbH
1	<b>01 Malerarbeiten innen</b>							
2	<b>01.01 Obergeschoss</b>							
3	01.01.1 350 m <sup>2</sup>	<b>** 0,01</b>	1,50	2,29	3,70	1,80	1,95	1,45
4	Bauteile abdecken/schützen, Folie	3,50	525,00	801,50	1.295,00	630,00	682,50	507,50
5		100,0%	15.000,0%	22.900,0%	37.000,0%	18.000,0%	19.500,0%	14.500,0%
6			+521,50	+798,00	+1.291,50	+626,50	+679,00	+504,00
7								
8	01.01.2 478,87 m <sup>2</sup>	<b>** 0,01</b>	0,50	0,90	0,30	0,20	0,30	0,24
9	Untergrund vorbereiten, reinigen	4,79	239,44	430,98	143,66	95,77	143,66	114,93
10		100,0%	5.000,0%	9.000,0%	3.000,0%	2.000,0%	3.000,0%	2.400,0%
11			+234,65	+426,19	+138,87	+90,98	+138,87	+110,14
12								
13	01.01.3 478,87 m <sup>2</sup>	1,00	1,25	0,80	<b>** 0,60</b>	1,00	0,90	1,50
14	Grundierung GK-Platten/Putz	478,87	598,59	383,10	287,32	478,87	430,98	718,31
15		166,7%	208,3%	133,3%	100,0%	166,7%	150,0%	250,0%
16		+191,55	+311,27	+95,78		+191,55	+143,66	+430,99
17								
18	01.01.4 27,08 m <sup>2</sup>	10,00	10,00	12,00	<b>&gt;&gt; 14,00</b>	12,00	<b>** 5,60</b>	9,89
19	Spachteln Putzflächen	270,80	270,80	324,96	379,12	324,96	151,65	267,82
20		178,6%	178,6%	214,3%	250,0%	214,3%	100,0%	176,6%
21		+119,15	+119,15	+173,31	+227,47	+173,31		+116,17
22								
23	01.01.5 6,28 m <sup>2</sup>	<b>&gt;&gt; 32,00</b>	10,00	25,00	7,50	10,00	12,42	16,32
24	Spachteln Türleibung	200,96	62,80	157,00	47,10	62,80	78,00	102,49
25		552,7%	172,7%	431,8%	129,5%	172,7%	214,5%	281,9%
26		+164,60	+26,44	+120,64	+10,74	+26,44	+41,64	+66,13
27								
28	01.01.6 478,87 m	6,98	6,80	<b>** 4,90</b>	5,50	7,50	5,80	7,26
29	Malervlies glatt, liefern und kleben	3.342,51	3.256,32	2.346,46	2.633,79	3.591,53	2.777,45	3.476,60
30		142,4%	138,8%	100,0%	112,2%	153,1%	118,4%	148,2%
31		+996,05	+909,86		+287,33	+1.245,07	+430,99	+1.130,14
32								
33	01.01.7 2 Stk.	35,00	25,00	20,00	<b>** 10,00</b>	45,00	<b>&gt;&gt; 93,60</b>	45,00
34	Malervlies für Lichtkuppeln	70,00	50,00	40,00	20,00	90,00	187,20	90,00
35		350,0%	250,0%	200,0%	100,0%	450,0%	936,0%	450,0%
36		+50,00	+30,00	+20,00		+70,00	+167,20	+70,00

	Matthias Fritzsch	Marcus Pilz	Projekt A	Kalkulationspreise
1				
2				
3	2,83	2,30	>> 4,28	1,50
4	990,50	805,00	1.498,00	525,00
5	28.300,0%	23.000,0%	42.800,0%	15.000,0%
6	+987,00	+801,50	+1.494,50	+521,50
7				
8	0,80	0,95	>> 2,30	1,00
9	383,10	454,93	1.101,40	478,87
10	8.000,0%	9.500,0%	23.000,0%	10.000,0%
11	+378,31	+450,14	+1.096,61	+474,08
12				
13	1,25	>> 2,29	2,04	2,00
14	598,59	1.096,61	976,89	957,74
15	208,3%	381,7%	340,0%	333,3%
16	+311,27	+809,29	+689,57	+670,42
17				
18	8,99	10,29	9,70	12,00
19	243,45	278,65	262,68	324,96
20	160,5%	183,8%	173,2%	214,3%
21	+91,80	+127,00	+111,03	+173,31
22				
23	13,60	13,40	** 5,79	15,00
24	85,41	84,15	36,36	94,20
25	234,9%	231,4%	100,0%	259,1%
26	+49,05	+47,79		+57,84
27				
28	9,80	11,77	8,92	>> 12,00
29	4.692,93	5.636,30	4.271,52	5.746,44
30	200,0%	240,2%	182,0%	244,9%
31	+2.346,47	+3.289,84	+1.925,06	+3.399,98
32				
33	75,00	57,31	24,12	50,00
34	150,00	114,62	48,24	100,00
35	750,0%	573,1%	241,2%	500,0%
36	+130,00	+94,62	+28,24	+80,00

	ANGEBOTE in € Nr. Menge / Text	Becker GmbH & Co. Eilenburg	Malerbetrieb Gawli	Muldental GmbH	Farbenklang	Luebeck-Busch GmbH	Walther GmbH Leipzig	Hanewald GmbH
37								
38	01.01.8 106,79 m	2,62	3,50	<b>** 1,90</b>	2,75	2,20	2,90	3,99
39	Malervlies Leibungen	279,79	373,77	202,90	293,67	234,94	309,69	426,09
40		137,9%	184,2%	100,0%	144,7%	115,8%	152,6%	210,0%
41		+76,89	+170,87		+90,77	+32,04	+106,79	+223,19
42								
43	01.01.9 478,87 m <sup>2</sup>	4,60	3,65	<b>** 3,39</b>	4,60	5,60	4,20	4,25
44	Beschichtung auf Malervlies	2.202,80	1.747,88	1.623,37	2.202,80	2.681,67	2.011,25	2.035,20
45		135,7%	107,7%	100,0%	135,7%	165,2%	123,9%	125,4%
46		+579,43	+124,51		+579,43	+1.058,30	+387,88	+411,83
47								
48	01.01.10 106,79 m	1,73	2,00	<b>** 1,00</b>	2,30	1,80	1,30	3,41
49	Beschichtung Leibungen	184,75	213,58	106,79	245,62	192,22	138,83	364,15
50		173,0%	200,0%	100,0%	230,0%	180,0%	130,0%	341,0%
51		+77,96	+106,79		+138,83	+85,43	+32,04	+257,36
52								
53	01.01.11 33,34 m <sup>2</sup>	3,00	1,95	5,00	<b>** 1,00</b>	1,20	3,10	1,62
54	Zulage zur Wandbeschichtung zur	100,02	65,01	166,70	33,34	40,01	103,35	54,01
55	Oberfläche	300,0%	195,0%	500,0%	100,0%	120,0%	310,0%	162,0%
56		+66,68	+31,67	+133,36		+6,67	+70,01	+20,67
57								
58	01.01.12 107,42 m <sup>2</sup>	5,30	4,25	3,30	<b>** 2,50</b>	6,20	4,45	3,36
59	Schutzbeschichtung transparent,	569,33	456,54	354,49	268,55	666,00	478,02	360,93
60		212,0%	170,0%	132,0%	100,0%	248,0%	178,0%	134,4%
61		+300,78	+187,99	+85,94		+397,45	+209,47	+92,38
62								
63	01.01.13 300 m	2,90	<b>** 1,00</b>	1,25	1,00	1,40	1,75	1,20
64	dauerelastische Fugen ziehen	870,00	300,00	375,00	300,00	420,00	525,00	360,00
65		290,0%	100,0%	125,0%	100,0%	140,0%	175,0%	120,0%
66		+570,00		+75,00		+120,00	+225,00	+60,00
67								
68								
69	<b>Summe: 01.01</b>	<b>8.578,12</b>	<b>8.159,73</b>	<b>** 7.313,25</b>	<b>8.149,97</b>	<b>9.508,77</b>	<b>8.017,58</b>	<b>8.878,03</b>
70	Obergeschoss	117,3%	111,6%	100,0%	111,4%	130,0%	109,6%	121,4%
71	Abweichung in €	+1.264,87	+846,48		+836,72	+2.195,52	+704,33	+1.564,78
72								

	Matthias Fritzs	Marcus Pilz	Projekt A	Kalkulationspreise
37				
38	4,99	>> 10,35	5,05	8,00
39	532,88	1.105,28	539,29	854,32
40	262,6%	544,7%	265,8%	421,1%
41	+329,98	+902,38	+336,39	+651,42
42				
43	4,85	3,90	6,69	>> 14,00
44	2.322,52	1.867,59	3.203,64	6.704,18
45	143,1%	115,0%	197,3%	413,0%
46	+699,15	+244,22	+1.580,27	+5.080,81
47				
48	3,07	>> 6,60	3,66	6,00
49	327,85	704,81	390,85	640,74
50	307,0%	660,0%	366,0%	600,0%
51	+221,06	+598,02	+284,06	+533,95
52				
53	3,97	5,22	5,62	>> 7,00
54	132,36	174,03	187,37	233,38
55	397,0%	522,0%	562,0%	700,0%
56	+99,02	+140,69	+154,03	+200,04
57				
58	6,82	4,32	>> 8,83	5,00
59	732,60	464,05	948,52	537,10
60	272,8%	172,8%	353,2%	200,0%
61	+464,05	+195,50	+679,97	+268,55
62				
63	1,29	2,43	2,97	>> 3,00
64	387,00	729,00	891,00	900,00
65	129,0%	243,0%	297,0%	300,0%
66	+87,00	+429,00	+591,00	+600,00
67				
68				
69	<b>11.579,19</b>	<b>13.515,02</b>	<b>14.355,76</b>	<b>&gt;&gt; 18.096,93</b>
70	158,3%	184,8%	196,3%	247,5%
71	+4.265,94	+6.201,77	+7.042,51	+10.783,68
72				

	ANGEBOTE in € Nr. Menge / Text	Becker GmbH & Co. Eilenburg	Malerbetrieb Gawli	Muldental GmbH	Farbenklang	Luebeck-Busch GmbH	Walther GmbH Leipzig	Hanewald GmbH
73	<b>01.02 Treppenhaus</b>							
74	01.02.1 30 m <sup>2</sup>	<b>** 0,01</b>	1,50	2,29	3,90	1,80	2,90	2,78
75	Bauteile abdecken/schützen, Folie	0,30	45,00	68,70	117,00	54,00	87,00	83,40
76		100,0%	15.000,0%	22.900,0%	39.000,0%	18.000,0%	29.000,0%	27.800,0%
77			+44,70	+68,40	+116,70	+53,70	+86,70	+83,10
78								
79	01.02.2 30 m <sup>2</sup>	<b>** 0,01</b>	1,00	0,90	0,50	0,20	0,30	0,36
80	Untergrund vorbereiten, reinigen	0,30	30,00	27,00	15,00	6,00	9,00	10,80
81		100,0%	10.000,0%	9.000,0%	5.000,0%	2.000,0%	3.000,0%	3.600,0%
82			+29,70	+26,70	+14,70	+5,70	+8,70	+10,50
83								
84	01.02.3 15,4 m <sup>2</sup>	1,00	1,25	0,80	<b>** 0,70</b>	1,00	0,90	<b>&gt;&gt; 2,23</b>
85	Grundierung Putz	15,40	19,25	12,32	10,78	15,40	13,86	34,34
86		142,9%	178,6%	114,3%	100,0%	142,9%	128,6%	318,6%
87		+4,62	+8,47	+1,54		+4,62	+3,08	+23,56
88								
89	01.02.4 5 m <sup>2</sup>	10,00	10,00	12,00	15,00	12,00	15,10	14,00
90	Spachteln Putzflächen	50,00	50,00	60,00	75,00	60,00	75,50	70,00
91		103,1%	103,1%	123,7%	154,6%	123,7%	155,7%	144,3%
92		+1,50	+1,50	+11,50	+26,50	+11,50	+27,00	+21,50
93								
94	01.02.5 6,28 m	<b>&gt;&gt; 32,00</b>	10,00	25,00	7,50	10,00	12,42	16,32
95	Spachteln Türleibung	200,96	62,80	157,00	47,10	62,80	78,00	102,49
96		552,7%	172,7%	431,8%	129,5%	172,7%	214,5%	281,9%
97		+164,60	+26,44	+120,64	+10,74	+26,44	+41,64	+66,13
98								
99	01.02.6 15,4 m <sup>2</sup>	4,60	3,65	<b>** 3,39</b>	4,80	5,60	4,62	4,25
100	Wandbeschichtung	70,84	56,21	52,21	73,92	86,24	71,15	65,45
101		135,7%	107,7%	100,0%	141,6%	165,2%	136,3%	125,4%
102		+18,63	+4,00		+21,71	+34,03	+18,94	+13,24
103								
104	01.02.7 6,28 m	1,73	2,00	<b>** 1,00</b>	2,40	1,80	1,43	3,41
105	Beschichtung Leibungen	10,86	12,56	6,28	15,07	11,30	8,98	21,41
106		173,0%	200,0%	100,0%	240,0%	180,0%	143,0%	341,0%
107		+4,58	+6,28		+8,79	+5,02	+2,70	+15,13
108								

	Matthias Fritzsch	Marcus Pilz	Projekt A	Kalkulationspreise
73				
74	2,83	2,30	>> 4,28	1,50
75	84,90	69,00	128,40	45,00
76	28.300,0%	23.000,0%	42.800,0%	15.000,0%
77	+84,60	+68,70	+128,10	+44,70
78				
79	0,80	0,95	>> 2,30	1,00
80	24,00	28,50	69,00	30,00
81	8.000,0%	9.500,0%	23.000,0%	10.000,0%
82	+23,70	+28,20	+68,70	+29,70
83				
84	1,25	1,66	2,04	2,00
85	19,25	25,56	31,42	30,80
86	178,6%	237,1%	291,4%	285,7%
87	+8,47	+14,78	+20,64	+20,02
88				
89	>> 20,00	10,29	** 9,70	12,00
90	100,00	51,45	48,50	60,00
91	206,2%	106,1%	100,0%	123,7%
92	+51,50	+2,95		+11,50
93				
94	25,00	13,04	** 5,79	15,00
95	157,00	81,89	36,36	94,20
96	431,8%	225,2%	100,0%	259,1%
97	+120,64	+45,53		+57,84
98				
99	4,85	5,11	6,69	>> 14,00
100	74,69	78,69	103,03	215,60
101	143,1%	150,7%	197,3%	413,0%
102	+22,48	+26,48	+50,82	+163,39
103				
104	4,99	>> 9,88	3,66	6,00
105	31,34	62,05	22,98	37,68
106	499,0%	988,0%	366,0%	600,0%
107	+25,06	+55,77	+16,70	+31,40
108				

	<b>ANGEBOTE in € Nr. Menge / Text</b>	<b>Becker GmbH &amp; Co. Eilenburg</b>	<b>Malerbetrieb Gawli</b>	<b>Muldental GmbH</b>	<b>Farbenklang</b>	<b>Luebeck-Busch GmbH</b>	<b>Walther GmbH Leipzig</b>	<b>Hanewald GmbH</b>
109	01.02.8 8 m	2,90	<b>** 1,00</b>	1,25	0,00	1,40	1,75	1,00
110	dauerelastische Fugen ziehen	23,20	8,00	10,00	0,00	11,20	14,00	8,00
111		290,0%	100,0%	125,0%		140,0%	175,0%	100,0%
112		+15,20		+2,00		+3,20	+6,00	
113								
114								
115	<b>Summe: 01.02</b>	<b>371,86</b>	<b>** 283,82</b>	<b>393,51</b>	<b>353,87</b>	<b>306,94</b>	<b>357,49</b>	<b>395,89</b>
116	Treppenhaus	131,0%	100,0%	138,6%	124,7%	108,1%	126,0%	139,5%
117	Abweichung in €	+88,04		+109,69	+70,05	+23,12	+73,67	+112,07
118								
119								
120	<b>Summe: 01</b>	<b>8.949,98</b>	<b>8.443,55</b>	<b>** 7.706,76</b>	<b>8.503,84</b>	<b>9.815,71</b>	<b>8.375,07</b>	<b>9.273,92</b>
121	Malerarbeiten innen	116,1%	109,6%	100,0%	110,3%	127,4%	108,7%	120,3%
122	Abweichung in €	+1.243,22	+736,79		+797,08	+2.108,95	+668,31	+1.567,16
123								
124	<b>02 Fassade</b>							
125	<b>02.01 Altneubau</b>							
126	02.01.1 200 m²	<b>** 0,01</b>	1,50	2,29	<b>&gt;&gt; 4,70</b>	1,80	3,85	1,35
127	Bauteile abdecken/schützen, Folie	2,00	300,00	458,00	940,00	360,00	770,00	270,00
128		100,0%	15.000,0%	22.900,0%	47.000,0%	18.000,0%	38.500,0%	13.500,0%
129			+298,00	+456,00	+938,00	+358,00	+768,00	+268,00
130								
131	02.01.2 184,04 m²	<b>** 0,01</b>	1,85	0,90	1,50	1,80	1,38	<b>&gt;&gt; 3,15</b>
132	Untergrund vorbereiten, reinigen; Putz	1,84	340,47	165,64	276,06	331,27	253,98	579,73
133		100,0%	18.500,0%	9.000,0%	15.000,0%	18.000,0%	13.800,0%	31.500,0%
134			+338,63	+163,80	+274,22	+329,43	+252,14	+577,89
135								
136	02.01.3 184,04 m²	9,98	8,35	12,55	<b>** 8,00</b>	11,50	14,50	12,50
137	Beschichtung, Außenputz,	1.836,72	1.536,73	2.309,70	1.472,32	2.116,46	2.668,58	2.300,50
138		124,8%	104,4%	156,9%	100,0%	143,8%	181,3%	156,3%
139		+364,40	+64,41	+837,38		+644,14	+1.196,26	+828,18
140								
141	02.01.4 29,15 m²	14,00	<b>** 10,00</b>	15,00	15,00	11,50	17,80	16,38
142	Beschichtung, Sockelputz, hydrophob	408,10	291,50	437,25	437,25	335,23	518,87	477,48
143		140,0%	100,0%	150,0%	150,0%	115,0%	178,0%	163,8%
144		+116,60		+145,75	+145,75	+43,73	+227,37	+185,98

	Matthias Fritzsch	Marcus Pilz	Projekt A	Kalkulationspreise
109	1,29	2,62	2,97	>> 3,00
110	10,32	20,96	23,76	24,00
111	129,0%	262,0%	297,0%	300,0%
112	+2,32	+12,96	+15,76	+16,00
113				
114				
115	<b>501,50</b>	<b>418,10</b>	<b>463,45</b>	>> 537,28
116	176,7%	147,3%	163,3%	189,3%
117	+217,68	+134,28	+179,63	+253,46
118				
119				
120	<b>12.080,69</b>	<b>13.933,12</b>	<b>14.819,21</b>	>> 18.634,21
121	156,8%	180,8%	192,3%	241,8%
122	+4.373,93	+6.226,36	+7.112,45	+10.927,45
123				
124				
125				
126	2,83	2,30	4,28	1,50
127	566,00	460,00	856,00	300,00
128	28.300,0%	23.000,0%	42.800,0%	15.000,0%
129	+564,00	+458,00	+854,00	+298,00
130				
131	0,80	0,95	3,03	1,00
132	147,23	174,84	557,64	184,04
133	8.000,0%	9.500,0%	30.300,0%	10.000,0%
134	+145,39	+173,00	+555,80	+182,20
135				
136	12,87	15,28	12,22	>> 22,00
137	2.368,59	2.812,13	2.248,97	4.048,88
138	160,9%	191,0%	152,8%	275,0%
139	+896,27	+1.339,81	+776,65	+2.576,56
140				
141	13,77	12,83	12,10	>> 28,00
142	401,40	373,99	352,72	816,20
143	137,7%	128,3%	121,0%	280,0%
144	+109,90	+82,49	+61,22	+524,70



	ANGEBOTE in € Nr. Menge / Text	Becker GmbH & Co. Eilenburg	Malerbetrieb Gawli	Muldental GmbH	Farbenklang	Luebeck-Busch GmbH	Walther GmbH Leipzig	Hanewald GmbH
145								
146								
147	<b>Summe: 02.01</b>	<b>** 2.248,66</b>	<b>2.468,70</b>	<b>3.370,59</b>	<b>3.125,63</b>	<b>3.142,96</b>	<b>4.211,43</b>	<b>3.627,71</b>
148	Altneubau	100,0%	109,8%	149,9%	139,0%	139,8%	187,3%	161,3%
149	Abweichung in €		+220,04	+1.121,93	+876,97	+894,30	+1.962,77	+1.379,05
150								
151	<b>02.02 Zwischenbau / Treppenhau:</b>							
152	02.02.1 50 m²	<b>** 0,01</b>	1,50	2,29	3,90	1,80	3,85	1,35
153	Bauteile abdecken/schützen, Folie	0,50	75,00	114,50	195,00	90,00	192,50	67,50
154		100,0%	15.000,0%	22.900,0%	39.000,0%	18.000,0%	38.500,0%	13.500,0%
155			+74,50	+114,00	+194,50	+89,50	+192,00	+67,00
156								
157	02.02.2 45,63 m²	<b>** 0,01</b>	1,85	0,90	1,50	1,80	1,38	<b>&gt;&gt; 3,15</b>
158	Untergrund vorbereiten, reinigen; Putz	0,46	84,42	41,07	68,45	82,13	62,97	143,73
159		100,0%	18.500,0%	9.000,0%	15.000,0%	18.000,0%	13.800,0%	31.500,0%
160			+83,96	+40,61	+67,99	+81,67	+62,51	+143,27
161								
162	02.02.3 45,63 m²	9,98	8,35	12,55	<b>** 8,00</b>	11,50	14,50	12,50
163	Beschichtung, Außenputz,	455,39	381,01	572,66	365,04	524,75	661,64	570,38
164		124,8%	104,4%	156,9%	100,0%	143,8%	181,3%	156,3%
165		+90,35	+15,97	+207,62		+159,71	+296,60	+205,34
166								
167	02.02.4 9,92 m²	14,00	<b>** 10,00</b>	20,00	15,00	11,50	17,80	16,38
168	Beschichtung, Sockelputz, hydrophob	138,88	99,20	198,40	148,80	114,08	176,58	162,49
169		140,0%	100,0%	200,0%	150,0%	115,0%	178,0%	163,8%
170		+39,68		+99,20	+49,60	+14,88	+77,38	+63,29
171								
172								
173	<b>Summe: 02.02</b>	<b>** 595,23</b>	<b>639,63</b>	<b>926,63</b>	<b>777,29</b>	<b>810,96</b>	<b>1.093,69</b>	<b>944,10</b>
174	Zwischenbau / Treppenhaus	100,0%	107,5%	155,7%	130,6%	136,2%	183,7%	158,6%
175	Abweichung in €		+44,40	+331,40	+182,06	+215,73	+498,46	+348,87
176								
177	<b>02.03 Altbau</b>							
178	02.03.1 400 m²	<b>** 0,01</b>	1,50	2,29	3,70	1,80	3,85	1,35
179	Bauteile abdecken/schützen, Folie	4,00	600,00	916,00	1.480,00	720,00	1.540,00	540,00
180		100,0%	15.000,0%	22.900,0%	37.000,0%	18.000,0%	38.500,0%	13.500,0%

	Matthias Fritzsch	Marcus Pilz	Projekt A	Kalkulationspreise
145				
146				
147	<b>3.483,22</b>	<b>3.820,96</b>	<b>4.015,33</b>	<b>&gt;&gt; 5.349,12</b>
148	154,9%	169,9%	178,6%	237,9%
149	+1.234,56	+1.572,30	+1.766,67	+3.100,46
150				
151				
152	2,83	2,59	<b>&gt;&gt; 4,28</b>	1,50
153	141,50	129,50	214,00	75,00
154	28.300,0%	25.900,0%	42.800,0%	15.000,0%
155	+141,00	+129,00	+213,50	+74,50
156				
157	0,80	1,14	2,76	1,00
158	36,50	52,02	125,94	45,63
159	8.000,0%	11.400,0%	27.600,0%	10.000,0%
160	+36,04	+51,56	+125,48	+45,17
161				
162	12,87	15,28	12,22	<b>&gt;&gt; 22,00</b>
163	587,26	697,23	557,60	1.003,86
164	160,9%	191,0%	152,8%	275,0%
165	+222,22	+332,19	+192,56	+638,82
166				
167	13,77	15,28	12,10	<b>&gt;&gt; 28,00</b>
168	136,60	151,58	120,03	277,76
169	137,7%	152,8%	121,0%	280,0%
170	+37,40	+52,38	+20,83	+178,56
171				
172				
173	<b>901,86</b>	<b>1.030,33</b>	<b>1.017,57</b>	<b>&gt;&gt; 1.402,25</b>
174	151,5%	173,1%	171,0%	235,6%
175	+306,63	+435,10	+422,34	+807,02
176				
177				
178	2,83	2,40	<b>&gt;&gt; 4,28</b>	1,50
179	1.132,00	960,00	1.712,00	600,00
180	28.300,0%	24.000,0%	42.800,0%	15.000,0%

	ANGEBOTE in € Nr. Menge / Text	Becker GmbH & Co. Eilenburg	Malerbetrieb Gawli	Muldental GmbH	Farbenklang	Luebeck-Busch GmbH	Walther GmbH Leipzig	Hanewald GmbH
181			+596,00	+912,00	+1.476,00	+716,00	+1.536,00	+536,00
182								
183	02.03.2 373 m²	<b>** 0,01</b>	1,85	0,90	1,50	1,80	1,38	<b>&gt;&gt; 3,15</b>
184	Untergrund vorbereiten, reinigen; Putz	3,73	690,05	335,70	559,50	671,40	514,74	1.174,95
185		100,0%	18.500,0%	9.000,0%	15.000,0%	18.000,0%	13.800,0%	31.500,0%
186			+686,32	+331,97	+555,77	+667,67	+511,01	+1.171,22
187								
188	02.03.3 373 m²	9,98	8,35	12,55	<b>** 8,00</b>	11,50	14,50	12,50
189	Beschichtung, Außenputz,	3.722,54	3.114,55	4.681,15	2.984,00	4.289,50	5.408,50	4.662,50
190		124,8%	104,4%	156,9%	100,0%	143,8%	181,3%	156,3%
191		+738,54	+130,55	+1.697,15		+1.305,50	+2.424,50	+1.678,50
192								
193	02.03.4 30 m²	<b>** 0,01</b>	9,80	3,00	1,00	5,00	1,50	<b>&gt;&gt; 12,95</b>
194	Holzflächen reinigen; Dachkasten	0,30	294,00	90,00	30,00	150,00	45,00	388,50
195		100,0%	98.000,0%	30.000,0%	10.000,0%	50.000,0%	15.000,0%	129.500,0%
196			+293,70	+89,70	+29,70	+149,70	+44,70	+388,20
197								
198	02.03.5 30 m²	32,00	18,90	3,55	<b>** 3,00</b>	5,00	5,85	<b>&gt;&gt; 35,20</b>
199	Holz, anschleifen, grundieren; Dachkast	960,00	567,00	106,50	90,00	150,00	175,50	1.056,00
200		1.066,7%	630,0%	118,3%	100,0%	166,7%	195,0%	1.173,3%
201		+870,00	+477,00	+16,50		+60,00	+85,50	+966,00
202								
203	02.03.6 50 m	2,90	1,50	2,90	<b>** 1,00</b>	2,00	2,95	1,85
204	Elastische Anschlussfuge	145,00	75,00	145,00	50,00	100,00	147,50	92,50
205		290,0%	150,0%	290,0%	100,0%	200,0%	295,0%	185,0%
206		+95,00	+25,00	+95,00		+50,00	+97,50	+42,50
207								
208	02.03.7 30 m²	32,00	18,90	25,50	<b>&gt;&gt; 36,00</b>	18,00	25,30	29,90
209	Beschichtung, Holz, deckend; Dachkast	960,00	567,00	765,00	1.080,00	540,00	759,00	897,00
210		261,7%	154,5%	208,5%	294,4%	147,2%	206,9%	244,5%
211		+593,10	+200,10	+398,10	+713,10	+173,10	+392,10	+530,10
212								
213								
214	<b>Summe: 02.03</b>	<b>** 5.795,57</b>	<b>5.907,60</b>	<b>7.039,35</b>	<b>6.273,50</b>	<b>6.620,90</b>	<b>8.590,24</b>	<b>8.811,45</b>
215	Altbau	100,0%	101,9%	121,5%	108,2%	114,2%	148,2%	152,0%
216	Abweichung in €		+112,03	+1.243,78	+477,93	+825,33	+2.794,67	+3.015,88
217								

	Matthias Fritzsch	Marcus Pilz	Projekt A	Kalkulationspreise
181	+1.128,00	+956,00	+1.708,00	+596,00
182				
183	0,80	1,14	2,76	1,00
184	298,40	425,22	1.029,48	373,00
185	8.000,0%	11.400,0%	27.600,0%	10.000,0%
186	+294,67	+421,49	+1.025,75	+369,27
187				
188	12,87	15,28	12,22	>> 22,00
189	4.800,51	5.699,44	4.558,06	8.206,00
190	160,9%	191,0%	152,8%	275,0%
191	+1.816,51	+2.715,44	+1.574,06	+5.222,00
192				
193	5,30	6,05	7,02	3,00
194	159,00	181,50	210,60	90,00
195	53.000,0%	60.500,0%	70.200,0%	30.000,0%
196	+158,70	+181,20	+210,30	+89,70
197				
198	5,30	9,21	12,23	22,00
199	159,00	276,30	366,90	660,00
200	176,7%	307,0%	407,7%	733,3%
201	+69,00	+186,30	+276,90	+570,00
202				
203	1,40	4,87	2,97	>> 5,00
204	70,00	243,50	148,50	250,00
205	140,0%	487,0%	297,0%	500,0%
206	+20,00	+193,50	+98,50	+200,00
207				
208	15,97	17,85	<b>** 12,23</b>	26,00
209	479,10	535,50	366,90	780,00
210	130,6%	146,0%	100,0%	212,6%
211	+112,20	+168,60		+413,10
212				
213				
214	<b>7.098,01</b>	<b>8.321,46</b>	<b>8.392,44</b>	<b>&gt;&gt; 10.959,00</b>
215	122,5%	143,6%	144,8%	189,1%
216	+1.302,44	+2.525,89	+2.596,87	+5.163,43
217				

	ANGEBOTE in € Nr. Menge / Text	Becker GmbH & Co. Eilenburg	Malerbetrieb Gawli	Muldental GmbH	Farbenklang	Luebeck-Busch GmbH	Walther GmbH Leipzig	Hanewald GmbH
218								
219	<b>Summe: 02</b>	<b>** 8.639,46</b>	<b>9.015,93</b>	<b>11.336,57</b>	<b>10.176,42</b>	<b>10.574,82</b>	<b>13.895,36</b>	<b>13.383,26</b>
220	Fassade	100,0%	104,4%	131,2%	117,8%	122,4%	160,8%	154,9%
221	Abweichung in €		+376,47	+2.697,11	+1.536,96	+1.935,36	+5.255,90	+4.743,80
222								
223	<b>03 Sonstiges</b>							
224	<b>03.01 Sonstiges</b>							
225	03.01.1 20 m	3,00	>> 20,00	10,00	6,00	4,50	9,90	15,90
226	Fuge überspannen, Malergewebe	60,00	400,00	200,00	120,00	90,00	198,00	318,00
227		120,0%	800,0%	400,0%	240,0%	180,0%	396,0%	636,0%
228		+10,00	+350,00	+150,00	+70,00	+40,00	+148,00	+268,00
229								
230	03.01.2 1 Stk.	360,00	650,00	500,00	500,00	<b>** 100,00</b>	195,00	200,00
231	Rollgerüst	360,00	650,00	500,00	500,00	100,00	195,00	200,00
232		360,0%	650,0%	500,0%	500,0%	100,0%	195,0%	200,0%
233		+260,00	+550,00	+400,00	+400,00		+95,00	+100,00
234								
235	03.01.3 1 Stk	<b>** 1,00</b>	100,00	19,00	100,00	20,00	50,00	85,00
236	Zusammenstellung Dokumentation	1,00	100,00	19,00	100,00	20,00	50,00	85,00
237		100,0%	10.000,0%	1.900,0%	10.000,0%	2.000,0%	5.000,0%	8.500,0%
238			+99,00	+18,00	+99,00	+19,00	+49,00	+84,00
239								
240	03.01.4 40 h	39,00	45,20	45,00	58,00	40,00	56,50	43,50
241	Stundensatz Fachwerker	1.560,00	1.808,00	1.800,00	2.320,00	1.600,00	2.260,00	1.740,00
242		101,3%	117,4%	116,9%	150,6%	103,9%	146,8%	113,0%
243		+20,00	+268,00	+260,00	+780,00	+60,00	+720,00	+200,00
244								
245								
246	<b>Summe: 03.01</b>	<b>1.981,00</b>	<b>2.958,00</b>	<b>2.519,00</b>	<b>3.040,00</b>	<b>** 1.810,00</b>	<b>2.703,00</b>	<b>2.343,00</b>
247	Sonstiges	109,4%	163,4%	139,2%	168,0%	100,0%	149,3%	129,4%
248	Abweichung in €	+171,00	+1.148,00	+709,00	+1.230,00		+893,00	+533,00
249								
250								
251	<b>Summe: 03</b>	<b>1.981,00</b>	<b>2.958,00</b>	<b>2.519,00</b>	<b>3.040,00</b>	<b>** 1.810,00</b>	<b>2.703,00</b>	<b>2.343,00</b>
252	Sonstiges	109,4%	163,4%	139,2%	168,0%	100,0%	149,3%	129,4%
253	Abweichung in €	+171,00	+1.148,00	+709,00	+1.230,00		+893,00	+533,00

	Matthias Fritzsch	Marcus Pilz	Projekt A	Kalkulationspreise
218				
219	<b>11.483,09</b>	<b>13.172,75</b>	<b>13.425,34</b>	<b>&gt;&gt; 17.710,37</b>
220	132,9%	152,5%	155,4%	205,0%
221	+2.843,63	+4.533,29	+4.785,88	+9.070,91
222				
223				
224				
225	10,80	7,69	12,31	<b>** 2,50</b>
226	216,00	153,80	246,20	50,00
227	432,0%	307,6%	492,4%	100,0%
228	+166,00	+103,80	+196,20	
229				
230	200,00	<b>&gt;&gt; 1.500,00</b>	437,50	400,00
231	200,00	1.500,00	437,50	400,00
232	200,0%	1.500,0%	437,5%	400,0%
233	+100,00	+1.400,00	+337,50	+300,00
234				
235	150,00	<b>&gt;&gt; 763,09</b>	68,75	250,00
236	150,00	763,09	68,75	250,00
237	15.000,0%	76.309,0%	6.875,0%	25.000,0%
238	+149,00	+762,09	+67,75	+249,00
239				
240	<b>** 38,50</b>	48,60	<b>&gt;&gt; 58,01</b>	40,00
241	1.540,00	1.944,00	2.320,40	1.600,00
242	100,0%	126,2%	150,7%	103,9%
243		+404,00	+780,40	+60,00
244				
245				
246	<b>2.106,00</b>	<b>&gt;&gt; 4.360,89</b>	<b>3.072,85</b>	<b>2.300,00</b>
247	116,4%	240,9%	169,8%	127,1%
248	+296,00	+2.550,89	+1.262,85	+490,00
249				
250				
251	<b>2.106,00</b>	<b>&gt;&gt; 4.360,89</b>	<b>3.072,85</b>	<b>2.300,00</b>
252	116,4%	240,9%	169,8%	127,1%
253	+296,00	+2.550,89	+1.262,85	+490,00

	<b>ANGEBOTE in € Nr. Menge / Text</b>	<b>Becker GmbH &amp; Co. Eilenburg</b>	<b>Malerbetrieb Gawli</b>	<b>Muldental GmbH</b>	<b>Farbenklang</b>	<b>Luebeck-Busch GmbH</b>	<b>Walther GmbH Leipzig</b>	<b>Hanewald GmbH</b>
254								
255								
256	<b>Summen netto in €</b>	<b>** 19.570,44</b>	<b>20.417,48</b>	<b>21.562,33</b>	<b>21.720,26</b>	<b>22.200,53</b>	<b>24.973,43</b>	<b>25.000,18</b>
257	Zu-/Abschlag			-2 % -431,25				
258	<b>Summen netto nach Zu-/Abschlag</b>	<b>** 19.570,44</b>	<b>20.417,48</b>	<b>21.131,08</b>	<b>21.720,26</b>	<b>22.200,53</b>	<b>24.973,43</b>	<b>25.000,18</b>
259	Abweichung der Bieter	100,0%	104,3%	108,0%	111,0%	113,4%	127,6%	127,7%
260	Abweichung der Bieter in €		+847,04	+1.560,64	+2.149,82	+2.630,09	+5.402,99	+5.429,74
261								
262	Mwst. 19,00 %	3.718,38	3.879,32	4.014,91	4.126,85	4.218,10	4.744,95	4.750,03
263								
264	<b>Summen brutto inkl. Mwst.</b>	<b>23.288,82</b>	<b>24.296,80</b>	<b>25.145,99</b>	<b>25.847,11</b>	<b>26.418,63</b>	<b>29.718,38</b>	<b>29.750,21</b>
265	Abweichung der Bieter	100,0%	104,3%	108,0%	111,0%	113,4%	127,6%	127,7%
266	Abweichung der Bieter in €		+1.007,98	+1.857,17	+2.558,29	+3.129,81	+6.429,56	+6.461,39

	Matthias Fritzsch	Marcus Pilz	Projekt A	Kalkulationspreise
254				
255				
256	<b>25.669,78</b>	<b>31.466,76</b>	<b>31.317,40</b>	<b>&gt;&gt; 38.644,58</b>
257		-1 % -314,67		
258	<b>25.669,78</b>	<b>31.152,09</b>	<b>31.317,40</b>	<b>&gt;&gt; 38.644,58</b>
259	131,2%	159,2%	160,0%	197,5%
260	+6.099,34	+11.581,65	+11.746,96	+19.074,14
261				
262	4.877,26	5.918,90	5.950,31	7.342,47
263				
264	<b>30.547,04</b>	<b>37.070,99</b>	<b>37.267,71</b>	<b>45.987,05</b>
265	131,2%	159,2%	160,0%	197,5%
266	+7.258,22	+13.782,17	+13.978,89	+22.698,23



	<b>ANGEBOTSSUMMEN in € Zusammenstellung</b>	<b>Becker GmbH &amp; Co. Eilenburg</b>	<b>Malerbetrieb Gawli</b>	<b>Muldental GmbH</b>	<b>Farbenklang</b>	<b>Luebeck-Busch GmbH</b>	<b>Walther GmbH Leipzig</b>	<b>Hanewald GmbH</b>
1	<b>01 Malerarbeiten innen</b>							
2	<b>Summe: 01.01</b>	<b>8.578,12</b>	<b>8.159,73</b>	<b>** 7.313,25</b>	<b>8.149,97</b>	<b>9.508,77</b>	<b>8.017,58</b>	<b>8.878,03</b>
3	Obergeschoss	117,3%	111,6%	100,0%	111,4%	130,0%	109,6%	121,4%
4	Abweichung in €	+1.264,87	+846,48		+836,72	+2.195,52	+704,33	+1.564,78
5								
6	<b>Summe: 01.02</b>	<b>371,86</b>	<b>** 283,82</b>	<b>393,51</b>	<b>353,87</b>	<b>306,94</b>	<b>357,49</b>	<b>395,89</b>
7	Treppenhaus	131,0%	100,0%	138,6%	124,7%	108,1%	126,0%	139,5%
8	Abweichung in €	+88,04		+109,69	+70,05	+23,12	+73,67	+112,07
9								
10								
11	<b>Summe: 01</b>	<b>8.949,98</b>	<b>8.443,55</b>	<b>** 7.706,76</b>	<b>8.503,84</b>	<b>9.815,71</b>	<b>8.375,07</b>	<b>9.273,92</b>
12	Malerarbeiten innen	116,1%	109,6%	100,0%	110,3%	127,4%	108,7%	120,3%
13	Abweichung in €	+1.243,22	+736,79		+797,08	+2.108,95	+668,31	+1.567,16
14								
15	<b>02 Fassade</b>							
16	<b>Summe: 02.01</b>	<b>** 2.248,66</b>	<b>2.468,70</b>	<b>3.370,59</b>	<b>3.125,63</b>	<b>3.142,96</b>	<b>4.211,43</b>	<b>3.627,71</b>
17	Altneubau	100,0%	109,8%	149,9%	139,0%	139,8%	187,3%	161,3%
18	Abweichung in €		+220,04	+1.121,93	+876,97	+894,30	+1.962,77	+1.379,05
19								
20	<b>Summe: 02.02</b>	<b>** 595,23</b>	<b>639,63</b>	<b>926,63</b>	<b>777,29</b>	<b>810,96</b>	<b>1.093,69</b>	<b>944,10</b>
21	Zwischenbau / Treppenhaus	100,0%	107,5%	155,7%	130,6%	136,2%	183,7%	158,6%
22	Abweichung in €		+44,40	+331,40	+182,06	+215,73	+498,46	+348,87
23								
24	<b>Summe: 02.03</b>	<b>** 5.795,57</b>	<b>5.907,60</b>	<b>7.039,35</b>	<b>6.273,50</b>	<b>6.620,90</b>	<b>8.590,24</b>	<b>8.811,45</b>
25	Altbau	100,0%	101,9%	121,5%	108,2%	114,2%	148,2%	152,0%
26	Abweichung in €		+112,03	+1.243,78	+477,93	+825,33	+2.794,67	+3.015,88
27								
28								
29	<b>Summe: 02</b>	<b>** 8.639,46</b>	<b>9.015,93</b>	<b>11.336,57</b>	<b>10.176,42</b>	<b>10.574,82</b>	<b>13.895,36</b>	<b>13.383,26</b>
30	Fassade	100,0%	104,4%	131,2%	117,8%	122,4%	160,8%	154,9%
31	Abweichung in €		+376,47	+2.697,11	+1.536,96	+1.935,36	+5.255,90	+4.743,80
32								
33	<b>03 Sonstiges</b>							
34	<b>Summe: 03.01</b>	<b>1.981,00</b>	<b>2.958,00</b>	<b>2.519,00</b>	<b>3.040,00</b>	<b>** 1.810,00</b>	<b>2.703,00</b>	<b>2.343,00</b>
35	Sonstiges	109,4%	163,4%	139,2%	168,0%	100,0%	149,3%	129,4%

	Matthias Fritzsch	Marcus Pilz	Projekt A	Kalkulationspreise
1				
2	<b>11.579,19</b>	<b>13.515,02</b>	<b>14.355,76</b>	<b>&gt;&gt; 18.096,93</b>
3	158,3%	184,8%	196,3%	247,5%
4	+4.265,94	+6.201,77	+7.042,51	+10.783,68
5				
6	<b>501,50</b>	<b>418,10</b>	<b>463,45</b>	<b>&gt;&gt; 537,28</b>
7	176,7%	147,3%	163,3%	189,3%
8	+217,68	+134,28	+179,63	+253,46
9				
10				
11	<b>12.080,69</b>	<b>13.933,12</b>	<b>14.819,21</b>	<b>&gt;&gt; 18.634,21</b>
12	156,8%	180,8%	192,3%	241,8%
13	+4.373,93	+6.226,36	+7.112,45	+10.927,45
14				
15				
16	<b>3.483,22</b>	<b>3.820,96</b>	<b>4.015,33</b>	<b>&gt;&gt; 5.349,12</b>
17	154,9%	169,9%	178,6%	237,9%
18	+1.234,56	+1.572,30	+1.766,67	+3.100,46
19				
20	<b>901,86</b>	<b>1.030,33</b>	<b>1.017,57</b>	<b>&gt;&gt; 1.402,25</b>
21	151,5%	173,1%	171,0%	235,6%
22	+306,63	+435,10	+422,34	+807,02
23				
24	<b>7.098,01</b>	<b>8.321,46</b>	<b>8.392,44</b>	<b>&gt;&gt; 10.959,00</b>
25	122,5%	143,6%	144,8%	189,1%
26	+1.302,44	+2.525,89	+2.596,87	+5.163,43
27				
28				
29	<b>11.483,09</b>	<b>13.172,75</b>	<b>13.425,34</b>	<b>&gt;&gt; 17.710,37</b>
30	132,9%	152,5%	155,4%	205,0%
31	+2.843,63	+4.533,29	+4.785,88	+9.070,91
32				
33				
34	<b>2.106,00</b>	<b>&gt;&gt; 4.360,89</b>	<b>3.072,85</b>	<b>2.300,00</b>
35	116,4%	240,9%	169,8%	127,1%

	<b>ANGEBOTSSUMMEN in € Zusammenstellung</b>	<b>Becker GmbH &amp; Co. Eilenburg</b>	<b>Malerbetrieb Gawli</b>	<b>Muldental GmbH</b>	<b>Farbenklang</b>	<b>Luebeck-Busch GmbH</b>	<b>Walther GmbH Leipzig</b>	<b>Hanewald GmbH</b>
36	Abweichung in €	+171,00	+1.148,00	+709,00	+1.230,00		+893,00	+533,00
37								
38								
39	<b>Summe: 03</b>	<b>1.981,00</b>	<b>2.958,00</b>	<b>2.519,00</b>	<b>3.040,00</b>	<b>** 1.810,00</b>	<b>2.703,00</b>	<b>2.343,00</b>
40	Sonstiges	109,4%	163,4%	139,2%	168,0%	100,0%	149,3%	129,4%
41	Abweichung in €	+171,00	+1.148,00	+709,00	+1.230,00		+893,00	+533,00
42								
43								
44	<b>Summen netto in €</b>	<b>** 19.570,44</b>	<b>20.417,48</b>	<b>21.562,33</b>	<b>21.720,26</b>	<b>22.200,53</b>	<b>24.973,43</b>	<b>25.000,18</b>
45	Zu-/Abschlag			-2 % -431,25				
46	<b>Summen netto nach Zu-/Abschlag</b>	<b>** 19.570,44</b>	<b>20.417,48</b>	<b>21.131,08</b>	<b>21.720,26</b>	<b>22.200,53</b>	<b>24.973,43</b>	<b>25.000,18</b>
47	Abweichung der Bieter	100,0%	104,3%	108,0%	111,0%	113,4%	127,6%	127,7%
48	Abweichung der Bieter in €		+847,04	+1.560,64	+2.149,82	+2.630,09	+5.402,99	+5.429,74
49								
50	Mwst. 19,00 %	3.718,38	3.879,32	4.014,91	4.126,85	4.218,10	4.744,95	4.750,03
51								
52	<b>Summen brutto inkl. Mwst.</b>	<b>23.288,82</b>	<b>24.296,80</b>	<b>25.145,99</b>	<b>25.847,11</b>	<b>26.418,63</b>	<b>29.718,38</b>	<b>29.750,21</b>
53	Abweichung der Bieter	100,0%	104,3%	108,0%	111,0%	113,4%	127,6%	127,7%
54	Abweichung der Bieter in €		+1.007,98	+1.857,17	+2.558,29	+3.129,81	+6.429,56	+6.461,39

	Matthias Fritzsch	Marcus Pilz	Projekt A	Kalkulationspreise
36	+296,00	+2.550,89	+1.262,85	+490,00
37				
38				
39	<b>2.106,00</b>	<b>&gt;&gt; 4.360,89</b>	<b>3.072,85</b>	<b>2.300,00</b>
40	116,4%	240,9%	169,8%	127,1%
41	+296,00	+2.550,89	+1.262,85	+490,00
42				
43				
44	<b>25.669,78</b>	<b>31.466,76</b>	<b>31.317,40</b>	<b>&gt;&gt; 38.644,58</b>
45		-1 % -314,67		
46	<b>25.669,78</b>	<b>31.152,09</b>	<b>31.317,40</b>	<b>&gt;&gt; 38.644,58</b>
47	131,2%	159,2%	160,0%	197,5%
48	+6.099,34	+11.581,65	+11.746,96	+19.074,14
49				
50	4.877,26	5.918,90	5.950,31	7.342,47
51				
52	<b>30.547,04</b>	<b>37.070,99</b>	<b>37.267,71</b>	<b>45.987,05</b>
53	131,2%	159,2%	160,0%	197,5%
54	+7.258,22	+13.782,17	+13.978,89	+22.698,23