

ANGEBOTE in € Nr. Menge / Text	Glaseri Peitzsch	Bode-Kirst	Jungnickel	Fechner	Kalkulationspreise
<b>01 Außenfenster, -türen</b>					
<b>01.01 Fenster</b>					
01.01.1 9 Stk Fenster, KS,1-fl.,DK,1,10*1,40m, F 11	580,00 5.220,00 101,8% +91,98	<b>** 569,78</b> 5.128,02 100,0%	628,00 5.652,00 110,2% +523,98	753,00 6.777,00 132,2% +1.648,98	>> 800,00 7.200,00 140,4% +2.071,98
01.01.2 1 Stk Fenster, KS,1-fl.,DK,0,75*1,40m, F 10	480,00 480,00 102,1% +10,09	<b>** 469,91</b> 469,91 100,0%	528,50 528,50 112,5% +58,59	673,00 673,00 143,2% +203,09	>> 950,00 950,00 202,2% +480,09
01.01.3 1 Stk Fenster, KS,1-fl.,DK,0,90*0,90m, F 09	410,00 410,00 101,2% +4,70	<b>** 405,30</b> 405,30 100,0%	442,00 442,00 109,1% +36,70	551,00 551,00 135,9% +145,70	>> 820,00 820,00 202,3% +414,70
01.01.4 1 Stk Fenster, KS,1-fl.,DK,1,20*1,20m, F 08	<b>** 530,00</b> 530,00 100,0%	541,41 541,41 102,2% +11,41	617,00 617,00 116,4% +87,00	734,00 734,00 138,5% +204,00	>> 1.000,00 1.000,00 188,7% +470,00
01.01.5 1 Stk Fenster, KS,1-fl.,DK,1,40*1,40m, F 07	<b>** 650,00</b> 650,00 100,0%	683,93 683,93 105,2% +33,93	771,00 771,00 118,6% +121,00	883,00 883,00 135,8% +233,00	>> 1.200,00 1.200,00 184,6% +550,00
<b>Summe: 01.01</b> Fenster Abweichung in €	<b>7.290,00</b> 100,8% +61,43	<b>** 7.228,57</b> 100,0%	<b>8.010,50</b> 110,8% +781,93	<b>9.618,00</b> 133,1% +2.389,43	<b>&gt;&gt; 11.170,00</b> 154,5% +3.941,43
<b>01.02 Fensterbänke</b>					
01.02.1 1 psch Bauteile schützen, Folie	<b>** 100,00</b> 100,00 100,0%	130,00 130,00 130,0% +30,00	550,00 550,00 550,0% +450,00	>> 925,00 925,00 925,0% +825,00	600,00 600,00 600,0% +500,00
01.02.2 14,15 m Fensterbank innen, Werzalith, 18mm,	49,00 693,35 102,1% +14,15	>> 102,15 1.445,42 212,8% +766,22	<b>** 48,00</b> 679,20 100,0%	88,00 1.245,20 183,3% +566,00	100,00 1.415,00 208,3% +735,80
01.02.3 14,15 m Fensterbank außen, Aluminium	>> 99,00 1.400,85 194,0% +678,78	<b>** 51,03</b> 722,07 100,0%	65,00 919,75 127,4% +197,68	72,00 1.018,80 141,1% +296,73	80,00 1.132,00 156,8% +409,93
01.02.4 14 Stk Fenstersicherung Drehfunktion;	>> 60,00 840,00 326,4% +582,68	<b>** 18,38</b> 257,32 100,0%	39,00 546,00 212,2% +288,68	27,00 378,00 146,9% +120,68	35,00 490,00 190,4% +232,68

ANGEBOTE in € Nr. Menge / Text	Glaseri Peitzsch	Bode-Kirst	Jungnickel	Fechner	Kalkulationspreise
01.02.5 30 h Facharbeiterstunden für weitere Leistung	<b>** 45,00</b> 1.350,00 100,0%	55,00 1.650,00 122,2% +300,00	<b>&gt;&gt; 65,00</b> 1.950,00 144,4% +600,00	58,00 1.740,00 128,9% +390,00	45,00 1.350,00 100,0%
<b>Summe: 01.02</b> Fensterbänke Abweichung in €	<b>4.384,20</b> 104,3% +179,39	<b>** 4.204,81</b> 100,0%	<b>4.644,95</b> 110,5% +440,14	<b>&gt;&gt; 5.307,00</b> 126,2% +1.102,19	<b>4.987,00</b> 118,6% +782,19
<b>Summe: 01</b> Außenfenster, -türen Abweichung in €	<b>11.674,20</b> 102,1% +240,82	<b>** 11.433,38</b> 100,0%	<b>12.655,45</b> 110,7% +1.222,07	<b>14.925,00</b> 130,5% +3.491,62	<b>&gt;&gt; 16.157,00</b> 141,3% +4.723,62
<b>02 Unterlagen</b>					
<b>02.01 Unterlagen</b>					
02.01.1 1 Stk Werkplanung KS-Fenster	250,00 250,00 125,0% +50,00	<b>&gt;&gt; 800,00</b> 800,00 400,0% +600,00	<b>** 200,00</b> 200,00 100,0%	450,00 450,00 225,0% +250,00	600,00 600,00 300,0% +400,00
02.01.2 1 Stk Zusammenstellung Dokumentation	<b>** 75,00</b> 75,00 100,0%	300,00 300,00 400,0% +225,00	200,00 200,00 266,7% +125,00	<b>&gt;&gt; 450,00</b> 450,00 600,0% +375,00	400,00 400,00 533,3% +325,00
<b>Summe: 02.01</b> Unterlagen Abweichung in €	<b>** 325,00</b> 100,0%	<b>&gt;&gt; 1.100,00</b> 338,5% +775,00	<b>400,00</b> 123,1% +75,00	<b>900,00</b> 276,9% +575,00	<b>1.000,00</b> 307,7% +675,00
<b>Summe: 02</b> Unterlagen Abweichung in €	<b>** 325,00</b> 100,0%	<b>&gt;&gt; 1.100,00</b> 338,5% +775,00	<b>400,00</b> 123,1% +75,00	<b>900,00</b> 276,9% +575,00	<b>1.000,00</b> 307,7% +675,00
<b>Summen netto in €</b> Abweichung der Bieter Abweichung der Bieter in €	<b>** 11.999,20</b> 100,0%	<b>12.533,38</b> 104,5% +534,18	<b>13.055,45</b> 108,8% +1.056,25	<b>15.825,00</b> 131,9% +3.825,80	<b>&gt;&gt; 17.157,00</b> 143,0% +5.157,80
Mwst. 19,00 %	2.279,85	2.381,34	2.480,54	3.006,75	3.259,83
<b>Summen brutto inkl. Mwst.</b> Abweichung der Bieter Abweichung der Bieter in €	<b>14.279,05</b> 100,0%	<b>14.914,72</b> 104,5% +635,67	<b>15.535,99</b> 108,8% +1.256,94	<b>18.831,75</b> 131,9% +4.552,70	<b>20.416,83</b> 143,0% +6.137,78

ANGEBOTSSUMMEN in € Zusammenstellung	Glaserei Peitzsch	Bode-Kirst	Jungnickel	Fechner	Kalkulationspreise
<b>01 Außenfenster, -türen</b>					
<b>Summe: 01.01</b>	<b>7.290,00</b>	<b>** 7.228,57</b>	<b>8.010,50</b>	<b>9.618,00</b>	<b>&gt;&gt; 11.170,00</b>
Fenster	100,8%	100,0%	110,8%	133,1%	154,5%
Abweichung in €	+61,43		+781,93	+2.389,43	+3.941,43
<b>Summe: 01.02</b>	<b>4.384,20</b>	<b>** 4.204,81</b>	<b>4.644,95</b>	<b>&gt;&gt; 5.307,00</b>	<b>4.987,00</b>
Fensterbänke	104,3%	100,0%	110,5%	126,2%	118,6%
Abweichung in €	+179,39		+440,14	+1.102,19	+782,19
<b>Summe: 01</b>	<b>11.674,20</b>	<b>** 11.433,38</b>	<b>12.655,45</b>	<b>14.925,00</b>	<b>&gt;&gt; 16.157,00</b>
Außenfenster, -türen	102,1%	100,0%	110,7%	130,5%	141,3%
Abweichung in €	+240,82		+1.222,07	+3.491,62	+4.723,62
<b>02 Unterlagen</b>					
<b>Summe: 02.01</b>	<b>** 325,00</b>	<b>&gt;&gt; 1.100,00</b>	<b>400,00</b>	<b>900,00</b>	<b>1.000,00</b>
Unterlagen	100,0%	338,5%	123,1%	276,9%	307,7%
Abweichung in €		+775,00	+75,00	+575,00	+675,00
<b>Summe: 02</b>	<b>** 325,00</b>	<b>&gt;&gt; 1.100,00</b>	<b>400,00</b>	<b>900,00</b>	<b>1.000,00</b>
Unterlagen	100,0%	338,5%	123,1%	276,9%	307,7%
Abweichung in €		+775,00	+75,00	+575,00	+675,00
<b>Summen netto in €</b>	<b>** 11.999,20</b>	<b>12.533,38</b>	<b>13.055,45</b>	<b>15.825,00</b>	<b>&gt;&gt; 17.157,00</b>
Abweichung der Bieter	100,0%	104,5%	108,8%	131,9%	143,0%
Abweichung der Bieter in €		+534,18	+1.056,25	+3.825,80	+5.157,80
Mwst. 19,00 %	2.279,85	2.381,34	2.480,54	3.006,75	3.259,83
<b>Summen brutto inkl. MwSt.</b>	<b>14.279,05</b>	<b>14.914,72</b>	<b>15.535,99</b>	<b>18.831,75</b>	<b>20.416,83</b>
Abweichung der Bieter	100,0%	104,5%	108,8%	131,9%	143,0%
Abweichung der Bieter in €		+635,67	+1.256,94	+4.552,70	+6.137,78